
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z003 REVISION NO : BIDS OPENED ON : Apr  1 1999
CONTRACT NO: 005606 REGION NO : 6 AWARDED ON : Apr  5 1999
VERSION NO : 3 WORK ORDER# : 0L3529
HWY : SR 195 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 195
COLTON TO VIC. BABBIT RD.

99Z003

POE ASPHALT PAVING, INC. ACME MATERIALS & CONSTRUCTION COINLAND ASPHALT COMPANY
302 15TH ST 802 N FANCHER RD 5111 E BROADWAY  99212-0928
CLARKSTON WA  99403-2372 99212-1016 PO BOX 3366

PROJECT : LEWISTON   ID  835010449 SPOKANE   WA  992202503 SPOKANE   WA  992203367

COUNTY(S) : WHITMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 406000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/1999
14:59

DOT_RGGB05

  , NH-0195(034)

PREPARATION
1 MOBILIZATION

L.S.
120,000.00 82,500.00 78,000.00 104,000.00

2 REMOVING BEAM GUARDRAIL ANCHOR
9.0000 EACH 200.0000 160.0000 150.0000 175.0000

1,800.00 1,440.00 1,350.00 1,575.00
3 REMOVING BEAM GUARDRAIL

195.0000 m 10.0000 6.5000 4.9000 7.0000
1,950.00 1,267.50 955.50 1,365.00

4 REMOVING GUIDE POST
600.0000 EACH 2.0000 2.2000 1.5000 2.5000

1,200.00 1,320.00 900.00 1,500.00
5 REMOVING TEMPORARY PAVEMENT MARKING

24000.0000 m 0.2500 0.1500 0.1500 0.1600
6,000.00 3,600.00 3,600.00 3,840.00

6 REMOVING PAINT STRIPE
250.0000 m 2.5000 2.2000 3.0000 2.5000

625.00 550.00 750.00 625.00
7  REMOVING MONUMENT CASE AND COVER

22.0000 EACH 65.0000 130.0000 80.0000 80.0000
1,430.00 2,860.00 1,760.00 1,760.00

GRADING
8 PAVEMENT REPAIR EXCAVATION INCL. HAUL

4880.0000 m2 15.0000 8.0000 9.2000 9.0000
73,200.00 39,040.00 44,896.00 43,920.00

9 SHOULDER PREPARATION
53.4000 km 750.0000 300.0000 125.0000 310.0000

40,050.00 16,020.00 6,675.00 16,554.00
10 EMBANKMENT COMPACTION

743.0000 m3 10.0000 10.0000 3.7500 4.0000
7,430.00 7,430.00 2,786.25 2,972.00
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DRAINAGE
11  FIELD BEVEL EXISTING CULVERT PIPE

2.0000 EACH 300.0000 550.0000 420.0000 175.0000
600.00 1,100.00 840.00 350.00

12 CONCRETE INLET
14.0000 EACH 750.0000 1,000.0000 915.0000 850.0000

10,500.00 14,000.00 12,810.00 11,900.00
13 FILTER BLANKET

52.0000 m3 35.0000 100.0000 120.0000 55.0000
1,820.00 5,200.00 6,240.00 2,860.00

14 QUARRY SPALLS
107.0000 m3 75.0000 130.0000 134.0000 57.0000

8,025.00 13,910.00 14,338.00 6,099.00
15 TAPERED END SECT. WITH TYPE 4 SAFETY BARS 1425 MM DIAM.

4.0000 EACH 3,500.0000 4,000.0000 3,925.0000 5,090.0000
14,000.00 16,000.00 15,700.00 20,360.00

16 UNDERDRAIN PIPE 200 MM DIAM.
263.0000 m 25.0000 12.0000 14.7500 16.0000

6,575.00 3,156.00 3,879.25 4,208.00
17 DRAIN PIPE 200 MM DIAM.

150.0000 m 45.0000 55.0000 52.0000 35.0000
6,750.00 8,250.00 7,800.00 5,250.00

18 SCHEDULE A CULV. PIPE 450 MM DIAM.
60.0000 m 100.0000 90.0000 81.0000 85.0000

6,000.00 5,400.00 4,860.00 5,100.00
19 PLAIN ST. CULV. PIPE 2.8 MM TH. 1500 MM DIAM.

12.0000 m 250.0000 750.0000 725.0000 575.0000
3,000.00 9,000.00 8,700.00 6,900.00

SURFACING
20 CRUSHED SURFACING BASE COURSE

640.0000 t 14.0000 13.5500 7.4000 18.0000
8,960.00 8,672.00 4,736.00 11,520.00

21 CRUSHED SURFACING TOP COURSE
2600.0000 t 11.0000 11.0200 9.7500 16.0000

28,600.00 28,652.00 25,350.00 41,600.00
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SURFACING
22  ROCK CAP COURSE

3290.0000 t 15.0000 11.0900 7.4000 11.0000
49,350.00 36,486.10 24,346.00 36,190.00

LIQUID ASPHALT
23 ASPHALT FOR TACK COAT

220.3000 t 200.0000 250.0000 200.0000 190.0000
44,060.00 55,075.00 44,060.00 41,857.00

24 ANTI-STRIPPING ADDITIVE
EST.

18,450.00 18,450.00 18,450.00 18,450.00
ASPHALT CONCRETE PAVEMENT

25 PLANING BITUMINOUS PAVEMENT
130850.0000 m2 1.0000 0.8000 0.7000 0.8000

130,850.00 104,680.00 91,595.00 104,680.00
26 ASPHALT CONC. FOR PRELEVELING CL. A PG 64-28

18200.0000 t 23.5000 23.4500 27.0000 28.0000
427,700.00 426,790.00 491,400.00 509,600.00

27 ASPHALT CONC. FOR PAVEMENT REPAIR
1490.0000 t 30.0000 42.8200 47.5000 40.0000

44,700.00 63,801.80 70,775.00 59,600.00
28 ASPHALT CONC. PAVEMENT CL. A PG 64-28

41955.0000 t 26.0000 24.7000 24.9500 27.0000
1,090,830.00 1,036,288.50 1,046,777.25 1,132,785.00

29 ASPHALT CONC. PAVEMENT  CL. E PG 64-28
850.0000 t 42.0000 42.8200 47.5000 49.0000

35,700.00 36,397.00 40,375.00 41,650.00
30 JOB MIX COMPLIANCE PRICE ADJUSTMENT

CALC
46,580.00 46,580.00 46,580.00 46,580.00

31 COMPACTION PRICE ADJUSTMENT
CALC

31,060.00 31,060.00 31,060.00 31,060.00
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ASPHALT CONCRETE PAVEMENT
32 ASPHALT CONC. APPROACH CL. A PG 64-28

835.0000 t 45.0000 45.0000 59.0000 85.0000
37,575.00 37,575.00 49,265.00 70,975.00

EROSION CONTROL AND PLANTING
33 TEMPORARY WATER POLLUTION/EROSION CONTROL

EST.
2,000.00 2,000.00 2,000.00 2,000.00

34 SEEDING, FERTILIZING, AND MULCHING
0.2000 ha 3,000.0000 7,500.0000 10,000.0000 11,000.0000

600.00 1,500.00 2,000.00 2,200.00
TRAFFIC

35 EXTRUDED CURB
1303.0000 m 12.0000 14.0000 14.7500 19.0000

15,636.00 18,242.00 19,219.25 24,757.00
36 BEAM GUARDRAIL TYPE 1

16.0000 m 55.0000 45.0000 42.0000 50.0000
880.00 720.00 672.00 800.00

37 BEAM GUARDRAIL TYPE 1 - 2.4 M LONG POST
137.0000 m 50.0000 45.0000 43.2000 50.0000

6,850.00 6,165.00 5,918.40 6,850.00
38 BEAM GUARDRAIL SRT TERMINAL

7.0000 EACH 1,850.0000 1,900.0000 1,680.0000 1,800.0000
12,950.00 13,300.00 11,760.00 12,600.00

39 BEAM GUARDRAIL ANCHOR TYPE 2
2.0000 EACH 450.0000 530.0000 530.0000 550.0000

900.00 1,060.00 1,060.00 1,100.00
40 REMOVING AND RESETTING BEAM GUARDRAIL

567.0000 m 15.0000 23.0000 22.6500 24.0000
8,505.00 13,041.00 12,842.55 13,608.00

41 RAISING EXISTING BEAM GUARDRAIL
1270.0000 m 9.0000 8.0000 7.5500 8.0000

11,430.00 10,160.00 9,588.50 10,160.00
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TRAFFIC
42  REMOVE AND RESET BEAM GUARDRAIL BLOCKS

854.0000 m 10.0000 10.5000 10.2000 11.0000
8,540.00 8,967.00 8,710.80 9,394.00

43 FLEXIBLE GUIDE POST
625.0000 EACH 22.0000 21.0000 18.5000 21.5000

13,750.00 13,125.00 11,562.50 13,437.50
44 PAINTED AERIAL SURVEILLANCE FULL MARKER

3.0000 EACH 86.0000 56.0000 55.0000 30.0000
258.00 168.00 165.00 90.00

45 PAINTED AERIAL SURVEILLANCE 1/2 MARKER
4.0000 EACH 86.0000 42.0000 40.0000 40.0000

344.00 168.00 160.00 160.00
46 PAINT STRIPE

135907.0000 m 0.2000 0.2000 0.1900 0.1800
27,181.40 27,181.40 25,822.33 24,463.26

47 PAINTED GORE STRIPE
50.0000 m 0.7500 3.0000 2.5000 1.7500

37.50 150.00 125.00 87.50
48 PAINTED CROSSWALK STRIPE

133.0000 m2 5.0000 15.0000 14.0000 15.0000
665.00 1,995.00 1,862.00 1,995.00

49 PAINTED STOP BAR
47.0000 m 8.5000 11.0000 10.0000 10.0000

399.50 517.00 470.00 470.00
50  PAINTED CROSS

12.0000 EACH 75.0000 25.0000 25.0000 25.0000
900.00 300.00 300.00 300.00

51 PAINTED TRAFFIC ARROW
19.0000 EACH 30.0000 42.0000 41.0000 25.0000

570.00 798.00 779.00 475.00
52 RECESSED PAVEMENT MARKER

18.0000 HUND 850.0000 900.0000 895.0000 1,100.0000
15,300.00 16,200.00 16,110.00 19,800.00
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TRAFFIC
53 TEMPORARY PAVEMENT MARKING

51000.0000 m 0.2500 0.1600 0.1500 0.1700
12,750.00 8,160.00 7,650.00 8,670.00

54  TEMPORARY FLEXIBLE RAISED PAVEMENT MARKERS
15045.0000 m 0.2500 0.2000 0.2000 0.4000

3,761.25 3,009.00 3,009.00 6,018.00
55 PERMANENT SIGNING

L.S.
16,000.00 20,000.00 12,625.00 13,000.00

56 TEMPORARY TRAFFIC CONTROL DEVICES
L.S.

5,000.00 1,500.00 750.00 2,000.00
57 CONTRACTOR PILOTED TRAFFIC CONTROL

605.0000 HR 30.0000 29.0000 31.5000 29.4000
18,150.00 17,545.00 19,057.50 17,787.00

58 TRAFFIC CONTROL LABOR
3136.0000 HR 29.0000 29.0000 28.5000 29.5000

90,944.00 90,944.00 89,376.00 92,512.00
59 TRAFFIC CONTROL VEHICLE

55.0000 DAY 20.0000 50.0000 40.0000 55.0000
1,100.00 2,750.00 2,200.00 3,025.00

60 TRAFFIC CONTROL SUPERVISOR
605.0000 HR 35.0000 31.0000 30.5000 31.6000

21,175.00 18,755.00 18,452.50 19,118.00
61 CONSTRUCTION SIGNS CLASS A

147.0000 m2 50.0000 50.0000 50.0000 55.0000
7,350.00 7,350.00 7,350.00 8,085.00

OTHER ITEMS
62 STRUCTURE EXCAVATION CLASS B INCL. HAUL

761.0000 m3 30.0000 13.0000 11.2500 6.0000
22,830.00 9,893.00 8,561.25 4,566.00

63 CONSTRUCTION GEOTEXTILE FOR SOIL STABILIZATION
6790.0000 m2 1.0000 1.2000 1.2500 1.6000

6,790.00 8,148.00 8,487.50 10,864.00
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OTHER ITEMS
64 ADJUST MANHOLE

5.0000 EACH 300.0000 700.0000 425.0000 360.0000
1,500.00 3,500.00 2,125.00 1,800.00

65 ADJUST CATCH BASIN
3.0000 EACH 300.0000 700.0000 425.0000 360.0000

900.00 2,100.00 1,275.00 1,080.00
66 CONNECTION TO DRAINAGE STRUCTURE

1.0000 EACH 500.0000 200.0000 320.0000 300.0000
500.00 200.00 320.00 300.00

67 TRAINING
800.0000 HR 2.0000 2.0000 2.0000 18.0000

1,600.00 1,600.00 1,600.00 14,400.00
68 ROADSIDE CLEANUP

EST.
5,600.00 5,600.00 5,600.00 5,600.00

69 TRIMMING AND CLEANUP
L.S.

3,000.00 5,000.00 4,000.00 4,500.00
70 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST.
1.00 1.00 1.00 1.00

71 CREDIT/DEBITS - MINOR CHANGES
CALC

-1.00 -1.00 -1.00 -1.00
72 MAILBOX SUPPORT TYPE 1-S

17.0000 EACH 125.0000 175.0000 160.0000 100.0000
2,125.00 2,975.00 2,720.00 1,700.00

73 MAILBOX SUPPORT TYPE 1-D
3.0000 EACH 125.0000 325.0000 190.0000 190.0000

375.00 975.00 570.00 570.00
74 MAILBOX SUPPORT TYPE 2

3.0000 EACH 125.0000 500.0000 260.0000 331.0000
375.00 1,500.00 780.00 993.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID TABULATION REPORT  * * *

PS&E JOB NO: 99Z003 REVISION NO : BIDS OPENED ON : Apr  1 1999
CONTRACT NO: 005606 REGION NO : 6 AWARDED ON : Apr  5 1999
VERSION NO : 3 WORK ORDER# : 0L3529
HWY : SR 195 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE : SR 195
COLTON TO VIC. BABBIT RD.

99Z003

POE ASPHALT PAVING, INC. ACME MATERIALS & CONSTRUCTION COINLAND ASPHALT COMPANY
302 15TH ST 802 N FANCHER RD 5111 E BROADWAY  99212-0928
CLARKSTON WA  99403-2372 99212-1016 PO BOX 3366

PROJECT : LEWISTON   ID  835010449 SPOKANE   WA  992202503 SPOKANE   WA  992203367

COUNTY(S) : WHITMAN CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 005950 CONTRACTOR NUMBER : 406000

ENGR'S. EST.
ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/ PRICE PER UNIT/
EST. QUANTITY TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

DATE:
TIME:

03/01/1999
14:59

DOT_RGGB05

  , NH-0195(034)

OTHER ITEMS
75 MAINTENANCE SAND 9.50 MM MINUS IN STOCKPILE

4600.0000 m3 13.0000 15.0000 12.5000 16.0000
59,800.00 69,000.00 57,500.00 73,600.00

CONTRACT TOTAL $2,714,691.65 $2,578,812.30 $2,586,745.33 $2,822,620.26


